

QUESTIONS AND ANSWERS
May 13, 2016

RFQ Engineering and Construction Management Services for Evers Road Bridge

The following questions were asked via email communication on Wed., 05/11/2016. The answers appear in **red** and are provided here for your reference.

1. Has the Advanced Funding Agreement (AFA) with TxDOT been finalized? **Not yet, but is expected by June.**
2. Will the City be required by the AFA to complete the project in accordance with the requirements of the TxDOT "Local Government Project Procedures Manual"? **Yes**
3. Who will be the Project Manager for the City? **Melinda Moritz, Director of Public Works**
4. Will any right-of-way acquisition be required for the project? **No**
5. Has any environmental documentation been completed for the project? **No**
6. Is traffic data available? If not, will traffic counts be required? **No and no**
7. Are floodplain reports or studies for Huebner Creek available for review? **Yes**
8. Are underground utility relocations anticipated? Are they located below the invert level of Huebner Creek? **Yes – SAWS has a recycled water line and a sewer main in this area. There is a manhole in the middle of the existing low water crossing. This will need coordination from SAWS and CPS, as there is also a large gas main in this area.**
9. Do Construction Management services provided by the Consultant include full inspection and material testing services? **Yes.**